



Alaska Department of Transportation & Public Facilities
REQUEST FOR PROPOSALS PACKAGE

(Procurement per Article 3 of AS 36.30)

PART



TABLE OF CONTENTS

Form 25A270, Part A - Request for Proposals (RFP) Proposed Statement of Services
Form 25A270, Part B - Submittal Checklist
Form 25A270, Part C - Evaluation Criteria
Form 25A270, Part D - Proposal Form
Certification of Eligibility (Ethics Act)
Form 25A257, Pre-Audit Statement
Form 25A269, Indemnification & Insurance

Other: N/A

ISSUING OFFICE

Agency Contact & Phone No.: Alex Read, P.E. (907) 269-0641 Email: alex.read@alaska.gov
Contracting Division: State of Alaska, Department of Transportation & Public Facilities, Central Region
Design & Engineering Services

PROJECT

RFP NUMBER: 25232053
Project Numbers-State/Federal: CFHWY00528 / 0001661
Project Site (City, Village, etc.): Anchorage, AK
Project Title & Contract Description: AMATS: Fireweed Lane Rehabilitation Design Services
The Contractor shall provide professional design services for the rehabilitation of Fireweed Lane from Spenard Road to the Seward Highway project.

SCHEDULE & PAYMENT

Anticipated period for performance-Begin/End: April 2023 through October 2028
Estimated amount of proposed contract:
Less than \$200,000
\$200,000 to \$250,000
\$250,000 to \$500,000
\$500,000 to \$1,000,000
\$1,000,000 or greater
Proposed Method(s) of Payment:
Fixed Price Plus Expenses (FPPE)
Firm Fixed Price (FFP)
Other: Time & Expense (T&E)
Cost Plus Fixed Fee (CPFF)

SUBMITTAL DEADLINE AND LOCATION

OFFERORS ARE RESPONSIBLE TO ASSURE DELIVERY PRIOR TO DEADLINE (2 AAC 12.250).
ONLY PROPOSALS RECEIVED PRIOR TO THE FOLLOWING DATE AND TIME WILL BE OPENED.

DATE: February 13, 2023 PREVAILING TIME: 4:00 PM
HAND DELIVER ONLY DIRECTLY TO FOLLOWING LOCATION (and person, if named):
*Also see 15. Special Considerations, item 15.5
Sharon L. Smith, P.E., Chief of Contracts
Department of Transportation & Public Facilities
4111 Aviation Avenue
Anchorage, AK 99502
Email: crdotpfcontracts@alaska.gov
IMPORTANT NOTICE: If you downloaded this solicitation from the State's Website, you must self-register for the Plan Holders list to receive subsequent addenda.

**EXHIBIT B-1
PROJECT LOCATION MAP(S)**




EXHIBIT B-2
PROJECT SCHEDULE

Project Start.....	April 2023	Notice to Proceed
Complete the Environmental Document	Winter 2023/2024	Complete CE
Local Review	Winter 2023/2024	Draft Plans and Estimate
PIH Review.....	2024	Draft Plans, Specifications, and Estimate
PS&E Review	2025	Draft Plans, Specifications, and Estimate
ATA	Winter 2026/2027	Final Plans, Specifications, and Estimate

Fireweed Lane Rehabilitation Project

DRAFT Schedule

1. Project Start April 2023 Notice to Proceed for Design Consultant
2. Complete Environmental Document Winter 2023/2024 Completed
3. Local Review Winter 2023/2024 Draft Plans and Estimate (35% Design, ROW identified)
4. PIH (Plans in Hand) Review 2024 65% Design, Preferred Alternative Chosen)
5. PS&E (Plans Specs & Estimate) 2025 95% Design Complete
6. ATA (Authority to Advertise) Winter 2026/2027 Final Plans, Specs, & Estimates
Completed Reviews by Right of Way, Environmental, Utility
7. Funding by FHWA (Fed. Hwy. Admin.)
8. Construction by Contractor April 2027 – Sept. 2028?